STATE OF CALI FORNI A BI D
Bl D OPENI NG DATE 03/ 25/ 03
CONTRACT NUMBER 01-411904

LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 26

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS RAS

Bl D RANK

01- LAK-29-11.7/12.1

ENG NEERS EST

Bl D TOTAL

587, 647.70

632, 286. 00

647, 282. 10

650, 916. 00

657, 168. 00

SUMMARY

HB1 835, 000

763, 000. 00 AMOUNT UNDER

Bl DDER | D

DEPARTMENT OF TRANSPORTATI ON
I N LAKE COUNTY NEAR M DDLETOMN FROM

0.3 KM SQUTH TO 0.3 KM NORTH OF
SPRUCE GROVE ROAD

LEFT TURN CHANNELI ZATI ON AND LI GHT

DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%
FUND TOTAL

175, 352. 30

Bl D245

PAGE 1
03/ 26/ 03
CONTRACT CODE "A '’
66 CONTRACT | TEMS

FEDERAL Al D ACST- P027- (091) E
PH P027- (091) E

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

MENDCCI NO CONSTRUCTI ON
SERVI CES | NC

P O BOX 1517

WLLITS CA 95490
ARGONAUT CONSTRUCTORS

P O BOX 639
SANTA ROSA CA 95402

MAGG CRA AND GHI LOTTI I NC

555 DU BAO S STREET
SAN RAFAEL CA 94901

NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUVA CA 94955-6004

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

707 459-2377
00443396
707 459-0644

707 542-4862
00171432
707 542-3210

415 459- 8640
00226767
415 459- 2065

707 763-2891
00357560
707 765-6417

TOTAL NUMBER OF WORKI NG DAYS 125
PERCENT UNDER EST 22. 98



01-411904
01- LAK-29-1
03/ 25/ 03

720, 848. 00

764, 608. 50

4

3

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049

GHI LOTTI CONSTRUCTI ON COVPANY
I NC

246 GH LOTTI AVENUE

SANTA ROSA CA 95407

530 244-3441
00754230
FAX 530 244-4949

707 585-1221
00644515
FAX 707 585-1601

Bl D245
PACE 2
03/ 26/ 03



01-411904 Bl D245

01- LAK-29-1 PAGE 3

03/ 25/ 03 03/ 26/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ABSL COLD PLANE ASPHALT CONCRETE ( PARTI AL)
HAYWARD CA
APEX FENCE METAL BEAM GUARD RAI L
ANDERSON CA
BLEYCO ELECTRI CAL
CASTRO VALLEY CA
COLEMAN STEEL REBAR
W NDSOR CA
PRI CE STRI PI NG STRI PI NG AND MARKI NG
CRESCENT CITY CA
PROSEED EROCSI ON CONTRCOL AND PLANTI NG
PH LO CA
SPIRIT ROAD O L PAVEMENT FABRI C AND O L
SAN JOSE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, MARKERS, SIGNS AND CRASH CUSHI ONS

NI POMO CA



01-411904 Bl D245

01- LAK-29-1 PAGE 4

03/ 25/ 03 03/ 26/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE TRAFFI C STRI PI NG AND PAVEMENT MARKERS
REDDI NG CA
BLEYCO TRAFFI C SI GNAL AND LI GHTI NG
SAN FRANCI SCO CA
PROSEED H GHVWAY PLANTI NG AND EROCSI ON CONTROL
PH LO CA
SONOVA ENG NEERI NG BRI DGE RAI L AND BRI DGE W DENI NG
SANTA ROSA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGABLE MESSAGE BOARD
SAN JOSE CA
STATEW DE SAFETY AND SI GNS M SCELLANEQUS TRAFFI C | TEMS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 APEX FENCE COVPANY METAL BEAM GUARD RAI L
ANDERSON CA
BLEYCO | NCORPCRATED I TEM5 9 AND 65
SAN FRANCI SCO CA
E R C CONTRACTI NG | NC | TEMS 26 THRU 32
ROSEVI LLE CA

CONTI NUED ON NEXT PAGE



01-411904
01- LAK-29-1
03/ 25/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
03/ 26/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

RI LEYS STRI PI NG
BENI Cl A CA

SONOVA ENG NEERI NG | NC
SANTA RCSA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND MARKI NG

| TEMS 20, 38, 41, 42 AND 58

ITEMS 3, 7, 12,

18, 43 AND 51 THRU 53

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A B S L CONSTRUCTI ON
HAYWARD CA

ACL
ONTARI O CA

APEX FENCE COVPANY
ANDERSON CA

APPLY A LINE I NC
REDDI NG CA

COLEMAN STEEL
W NDSOR CA

PRCSEED
PHI LO CA

SPIRIT ROAD O LS
SAN JOSE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE GRI NDI NG

CONCRETE BARRI ER

VETAL BEAM GUARD RAI L

STRI PI NG

REI NFORCI NG

ERCSI ON CONTRCL AND PLANTI NG

REI NFORCI NG PAVI NG FABRI C



01-411904
01- LAK-29-1
03/ 25/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 6
03/ 26/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

STEI NY AND COVPANY
VALLEJO CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

LI GHTI NG AND TEMPORARY SI GNAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE
P O BOX 545
ANDERSON CA

BLEYCO | NC
11425 CULL CANYON ROAD
CASTRO VALLEY CA

E R C CONTRACTI NG | NC
301 KI NG ROAD
ROSEVI LLE CA

LANE SAFETY | NC
340 W CHANNEL ROAD
BENI Cl A CA

RI LEYS STRI PI NG
P O BOX 1188
BENI Cl A CA

SONOVA ENG NEERI NG
3601 A REG ONAL PARKWAY
SANTA RCSA CA

CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI L

TEMPORARY SI GNAL AND LI GHTI NG

ERCSI ON CONTRCOL, PLANTI NG AND PLANT ESTABLI SHVENT

TRAFFI C CONTROL

STRI PI NG AND REMOVAL

BRI DGE REMOVAL, BRI DGE AND CONCRETE BARRI ER



01-411904
01- LAK-29-1
03/ 25/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
03/ 26/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

SPIRIT ROAD O L
100 GRANI TE ROCK WAY
SAN JOSE CA

STATEW DE SAFETY AND SI GNS
130 GROBI C COURT
FAI RFI ELD CA

WESTERN STABALI ZATI ON
P O BOX 1022
DI XON CA

Bl DDER | D NAME AND ADDRESS

PAVI NG FABRI C AND TACK BI NDER

CONSTRUCTI ON AREA SI GNS, SI GNS AND CRASH CUSHI ONS

PAVEMENT GRI NDI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ABSL
29334 PACI FI C STREET
HAYWARD CA 94544

ACL
PAMONA CA

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA 96001

BLEYCO
SAN FRANCI SCO CA

ERC
ROSEVI LLE CA

ASPHALT CONCRETE GRI NDI NG

BARRI ER RAI L ( PARTI AL)

VETAL BEAM GUARD RAI L

STRI PI NG

TEMPORARY TRAFFI C SI GNALS AND LI GHTI NG

ERCSI ON CONTROL



01-411904
01- LAK-29-1
03/ 25/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 8
03/ 26/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE
ANDERSON CA

PROSEED
PH LO CA

RI LEYS STRI PI NG
BENI Cl A CA

SONOVA ENG NEERI NG
SANTA RCSA CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STEI NY AND COVPANY
VALLEJO CA

SI GNS AND METAL BEAM GUARD RAI L

PLANTI NG AND HYDRO MULCH

STRI PI NG

BRI DGE DEMOLI TI ON AND STRUCTURE CONCRETE

TEMPORARY SI GNS AND CRASH CUSHI ONS

ELECTRI CAL



01-411904 Bl D245

01- LAK-29-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
03/ 25/ 03 03/ 26/ 03
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2,500. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 6, 000. 00* 6, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 055. 00* 3, 055. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 11, 600. 00* 11, 600. 00

5 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 2.2 50. 00 110. 00

6 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 680 2.00 1, 360. 00

7 (S) 030778 TRAFFI C PLASTI C DRUM EA 49 65. 80 3,224. 20

8 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 36 5.00 180. 00

9 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUWVP SUM 54, 500. 00* 54, 500. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 3, 150. 00 6, 300. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 98 100. 00 9, 800. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 84 175. 00 14, 700. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 83 20. 00 1, 660. 00
14 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 410 10. 00 4,100. 00

STRI PE

15 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 310 5.00 1, 550. 00
16 150805 REMOVE CULVERT M 19 100. 00 1, 900. 00
17 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
18 152392 RELOCATE ROADSI DE SI GN (WOOD POST) EA 2 350. 00 700. 00
19 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 3,120 2.95 9, 204. 00
20 157560 BRI DCE REMOVAL ( PORTI ON) LS LUWP SUM 19, 100. 00* 19, 100. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 500. 00* 2,500. 00
22 190101 ROADWAY EXCAVATI ON VB 3, 980 14. 00 55, 720. 00
23 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 500. 00* 4, 500. 00
24 194001 DI TCH EXCAVATI ON VB 12 100. 00 1, 200. 00
25 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 5 260. 00 1, 300. 00
26 (S) 200001 H GHWAY PLANTI NG LS LUWVP SUM 12, 100. 00* 12, 100. 00
27 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1.8 400. 00 720. 00
28 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 1, 350 .75 1,012.50
29 (S) 203024 COVPOST ( ERCSI ON CONTRQOL) KG 1, 350 .40 540. 00
30 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRCL) KG 52 40. 00 2,080. 00
31 (S) 203061 STABI LI ZI NG EMJLSI ON ( EROSI ON CONTRQL) KG 90 3. 00 270. 00
32 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWVP SUM 4, 700. 00* 4, 700. 00
33 260201 CLASS 2 AGGREGATE BASE VB 1,160 40. 00 46, 400. 00
34 390102 ASPHALT CONCRETE (TYPE A) TONN 1,530 63. 00 96, 390. 00
35 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 320 75. 00 24,000. 00
36 391005 PAVI NG ASPHALT ( BI NDER- PAVEMENT TONN 1 100. 00 100. 00

REI NFORCI NG FABRI C)



01-411904 Bl D245

01- LAK- 29- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
03/ 25/ 03 03/ 26/ 03
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 393001 PAVEMENT REI NFORCI NG FABRI C MR 950 3. 69 3, 505. 50
38 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 28 1, 500. 00 42, 000. 00
39 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 15 150. 00 2, 250. 00
40 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.2 830. 00 1, 826. 00
41 511106 DRI LL AND BOND DOWEL M 49 75. 00 3, 675. 00
42 (S) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 3,520 1.45 5, 104. 00
43 566011 ROADSI DE SI GN - ONE POST EA 1 400. 00 400. 00
44 641136 600 MM PLASTI C PI PE M 24 150. 00 3, 600. 00
45 664015 450 MM CORRUGATED STEEL Pl PE M 2.5 400. 00 1, 000. 00
(2.01 MM THI CK)
46 705044 450 MM STEEL FLARED END SECTI ON EA 1 300. 00 300. 00
47 030779 600 MM PLASTI C FLARED END SECTI ON EA 2 400. 00 800. 00
48 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 2.4 1, 000. 00 2, 400. 00
49 729010 ROCK SLOPE PROTECTI ON FABRI C MR 19 50. 00 950. 00
50 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 148 3. 00 444.00
51 820107 DELI NEATOR ( CLASS 1) EA 8 35. 00 280. 00
52 820112 MARKER ( CULVERT) EA 1 35. 00 35. 00
53 820151 OBJECT MARKER (TYPE L-1) EA 5 40. 00 200. 00
54 (S) 832001 METAL BEAM GUARD RAI LI NG M 120 71.00 8, 520. 00
55 (S) 839553 END SECTI ON EA 4 120. 00 480. 00
56 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2, 800. 00 5, 600. 00
57 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 1, 900. 00 3, 800. 00
58 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 43 505. 00 21, 715. 00
59 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 16 40. 00 640. 00
60 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,420 2. 00 4, 840. 00
61 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 86 2. 00 172. 00
62 (S) 840568 100 MV THERMOPLASTI C TRAFFI C STRI PE M 87 1.50 130. 50
(BROKEN 3.66 M- 0.92 M
63 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 130 1.50 195. 00
(BROKEN 10.98 M- 3.66 M
64 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 170 8. 00 1, 360. 00
65 (S) 860401 LI GHTI NG LS LUMP SUM 6, 350. 00* 6, 350. 00
66 999990 MOBI LI ZATI ON LS LUMP SUM 59, 000. 00* 59, 000. 00

TOTAL 587, 647.70
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01-411904
01- LAK-29-1
03/ 25/ 03

460.

1, 150.
175.

. 00*

. 00*
.00
.00
.00

00

.10

00
00

45240.
123930.
29120.
460.

1045.
32200.
2625.

SUMMARY

1, 120.
130.

OF

. 00*

. 00*

00

REMA/

NI NG BI DDERS

100.

1, 550.
161.

. 00*

. 00*

118269.
28160.
100.

3553.
43400.
2415.

Bl D245
PAGE 11
03/ 26/ 03
FI FTH
Bl D AMOUNT
500. 00* 500
2, 000. 00* 2000
3, 059. 00* 3059
22,876. 00* 22876
50. 00 110
1.00 680
45. 00 2205
5.00 180
59, 500. 00* 59500
8, 050. 00 16100
135. 00 13230
175. 00 14700
20. 00 1660
7.00 2870
3.00 930
70. 00 1330
400. 00 400
350. 00 700
2.40 7488
14, 500. 00* 14500
2,500. 00* 2500
23.00 91540
2, 000. 00* 2000
75. 00 900
413. 00 2065
13, 825. 00* 13825
675. 00 1215
1.10 1485
1.10 1485
42.00 2184
12. 00 1080
4, 000. 00* 4000
79. 00 91640
75. 00 114750.
84. 00 26880.
102. 00 102.
3. 80 3610.
1,117.00 31276.
102. 00 1530.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66

TOT

01-411904

01- LAK-29-1
03/ 25/ 03
SECOND
Bl D AMOUNT

1, 500. 00 3300. 00
85. 00 4165. 00
2.50 8800. 00
600. 00 600. 00
196. 00 4704. 00
300. 00 750. 00
240. 00 240. 00
260. 00 520. 00
700. 00 1680. 00
2.00 38. 00
2.50 370. 00
40. 00 320. 00
40. 00 40. 00
40. 00 200. 00
72.00 8640. 00
122. 00 488. 00
2,900. 00 5800. 00
1, 938. 00 3876. 00
550. 00 23650. 00
99. 00 1584. 00
1.30 3146. 00
2.10 180. 60
2.10 182.70
2.10 273. 00
6. 00 1020. 00
8, 000. 00~ 8000. 00
16, 000. 00* 16000. 00
632, 286. 00

SUMMARY

OF REMA

RD

AMOUNT
00 2200
00 4165
50 8800
00 400
00 7800
00 1250
00 250
00 700
00 576
50 104
20 473
00 280
00 35
00 175
00 8640
00 480
00 5600
.00 3800.
.00 23435.
.00 720.
.00 2420.
.00 258.
.00 174.
.00 260.
00 680.
00* 6500.
00* 40000

647, 282. 10

Bl DDERS
FOURTH
Bl D AMOUNT
990. 00 2178
100. 00 4900
1.60 5632
260. 00 260
211.00 5064
184. 00 460
364. 00 364
456. 00 912
230. 00 552
16. 00 304
4.00 592
35. 00 280
35. 00 35
35. 00 175
71.00 8520
120. 00 480
2, 800. 00 5600
1, 900. 00 3800
286. 00 12298
98. 00 1568
1.30 3146.
3. 00 258.
2.00 174.
2.00 260.
6. 00 1020.
20, 000. 00* 20000.
58, 515. 00* 58515.
650, 916. 00

Bl D245
PAGE 12
03/ 26/ 03
FI FTH
Bl D AMOUNT
1, 300. 00 2860
84. 00 4116
2.50 8800
360. 00 360
242.00 5808
258. 00 645
282.00 282
455. 00 910
590. 00 1416
1.00 19
2.00 296
35. 00 280
35. 00 35
35. 00 175
71.00 8520
120. 00 480
2, 800. 00 5600
1, 900. 00 3800
542. 00 23306.
45. 00 720.
1.00 2420.
3. 00 258.
2.00 174.
2.00 260.
4.00 680.
6, 350. 00* 6350.
19, 513. 00* 19513.
657, 168. 00



01-411904 Bl D245

01- LAK-29-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
03/ 25/ 03 03/ 26/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

1 3, 000. 00* 3000. 00 12, 000. 00* 12000. 00

2 5, 000. 00~ 5000. 00 6, 000. 00* 6000. 00

3 4, 500. 00* 4500. 00 3, 000. 00* 3000. 00

4 36, 000. 00* 36000. 00 25, 000. 00* 25000. 00

5 200. 00 440. 00 50. 00 110. 00

6 1.80 1224. 00 1.00 680. 00

7 80. 00 3920. 00 45. 00 2205. 00

8 8. 00 288. 00 5.00 180. 00

9 62, 000. 00* 62000. 00 64, 400. 00* 64400. 00
10 4,800. 00 9600. 00 5, 400. 00 10800. 00
11 68. 00 6664. 00 100. 00 9800. 00
12 260. 00 21840. 00 175. 00 14700. 00
13 30. 00 2490. 00 32.00 2656. 00
14 9. 00 3690. 00 7.00 2870. 00
15 6. 00 1860. 00 3.00 930. 00
16 60. 00 1140. 00 40. 00 760. 00
17 100. 00 100. 00 400. 00 400. 00
18 250. 00 500. 00 550. 00 1100. 00
19 2.50 7800. 00 6. 00 18720. 00
20 18, 000. 00* 18000. 00 14, 500. 00* 14500. 00
21 2,500. 00* 2500. 00 2,500. 00* 2500. 00
22 16. 00 63680. 00 29. 00 115420. 00
23 5, 000. 00* 5000. 00 25, 000. 00* 25000. 00
24 100. 00 1200. 00 45. 00 540. 00
25 100. 00 500. 00 1, 000. 00 5000. 00
26 15, 000. 00~ 15000. 00 12, 041. 00* 12041. 00
27 800. 00 1440. 00 400. 00 720. 00
28 1.40 1890. 00 .75 1012. 50
29 1.40 1890. 00 .40 540. 00
30 50. 00 2600. 00 40. 00 2080. 00
31 15. 00 1350. 00 3.00 270. 00
32 5, 000. 00* 5000. 00 4,700. 00* 4700. 00
33 46. 00 53360. 00 60. 00 69600. 00
34 68. 00 104040. 00 70. 00 107100. 00
35 80. 00 25600. 00 92. 00 29440. 00
36 1, 200. 00 1200. 00 600. 00 600. 00
37 5. 00 4750. 00 5.50 5225. 00
38 2,580. 00 72240. 00 1,117.00 31276. 00
39 180. 00 2700. 00 150. 00 2250. 00




01-411904 Bl D245

01- LAK-29-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
03/ 25/ 03 03/ 26/ 03
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
40 1, 500. 00 3300. 00 1, 200. 00 2640. 00
41 550. 00 26950. 00 84. 00 4116. 00
42 6. 00 21120. 00 2.50 8800. 00
43 350. 00 350. 00 400. 00 400. 00
44 180. 00 4320. 00 200. 00 4800. 00
45 250. 00 625. 00 180. 00 450. 00
46 200. 00 200. 00 500. 00 500. 00
47 300. 00 600. 00 700. 00 1400. 00
48 500. 00 1200. 00 300. 00 720. 00
49 27.00 513. 00 60. 00 1140. 00
50 10. 00 1480. 00 7.00 1036. 00
51 50. 00 400. 00 40. 00 320. 00
52 50. 00 50. 00 40. 00 40. 00
53 50. 00 250. 00 35. 00 175. 00
54 78. 00 9360. 00 72.00 8640. 00
55 150. 00 600. 00 122. 00 488. 00
56 3, 200. 00 6400. 00 2, 830. 00 5660. 00
57 2, 300. 00 4600. 00 1, 920. 00 3840. 00
58 465. 00 19995. 00 542. 00 23306. 00
59 130. 00 2080. 00 45. 00 720. 00
60 1.60 3872. 00 1.00 2420. 00
61 3. 50 301. 00 3. 00 258. 00
62 3.00 261. 00 2.00 174. 00
63 2.50 325. 00 2.00 260. 00
64 10. 00 1700. 00 4.00 680. 00
65 10, 000. 00~ 10000. 00 18, 000. 00* 18000. 00
66 44, 000. 00* 44000. 00 67, 500. 00* 67500. 00

TOT 720, 848. 00 764, 608. 50



